
 

 

SECTION 01001 
 

STATED ALLOWANCES 
 
 

PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of Contract, including General and 
Supplementary Conditions and other Division-1 Specification Sections, apply 
to this section. 

 
1.02 SUMMARY 
 

A. This Section specifies administrative and procedural requirements governing 
handling and processing allowances. 
 
1. Selected materials and equipment, and in some cases, their installation are 

shown and specified in the Contract Documents by allowances.  
Allowances have been established in lieu of additional requirements and to 
defer selection of actual materials and equipment to a later date when 
additional information is available for evaluation.  Additional requirements, 
if necessary, will be issued by Change Order. 

 
 B. Types of Allowances required include the following: 
 

1. Lump sum allowances. 
 

C. Procedures for submitting and handling Change Orders are included in Section 
"Change Order Procedures". 

 
D. The Allowance amount to be paid to the Contractor for each item shall 

include the cost of the equipment and/or materials delivered and installed.    
 

1. The Contractor's bid price shall include the Contractor's overhead and 
profit for the work covered by the Allowance.  The total amount specified 
for each type of Allowance shall be available to the Owner on a net basis.  
The Contractor's overhead shall be deemed to include the Contractor's 
supervision, coordination, temporary facilities and services as per this 
specification and all other administrative activities related thereto. 

 
1.03 SELECTION AND PURCHASE 
 

A. At the earliest feasible date after Contract award, advise the Architect of the 
date when the final selection and purchase of each product or system 
described by an Allowance must be completed in order to avoid delay in 
performance of the work.   

 
B. When requested by the Architect, obtain proposals for each Allowance for  
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use in making final selections; include recommendations that are relevant to 
performance of the work. 

 
C. Purchase products and systems as selected by the Architect from the 

designated supplier. 
 
1.04 SUBMITTALS  
 
 A. Submit proposals for purchase of products or systems included in Allowances, 

in the form specified for Change Orders. 
 

B. Submit invoices or delivery slips to indicate actual quantities of materials 
delivered to the site for use in fulfillment of each Allowance. 

 
1.05 UNUSED MATERIALS 
 

A. Where it is not economically feasible to return unused material for credit and 
when requested by the Architect, prepared unused material for the Owner's 
storage, and deliver to the owner storage as directed.  Otherwise, disposal of 
excess material is the Contractor's responsibility. 

 
PART  2 - EXECUTION 
 
2.01 INSPECTION 
 
 A. Inspect products covered by an Allowance promptly upon delivery for damage 
  or defects.  
 
2.02 PREPARATION 
 

A. Coordinate materials and their installation for each Allowance with related 
materials and installations to ensure that each Allowance item is completely 
integrated and interfaced with related construction activities. 

 
2.03 SCHEDULE OF ALLOWANCES (written in Spanish for clarity) 
 

A. ALLOWANCE NUM. 1  - TRABAJOS ADICONALES DE ESTRUCTURA 
 INFRAESTRUCTURA Y TERMINACIONES ….$  50,000.00 

 
  Incluye, pero no necesariamente limitado a, los siguientes renglones:  
 

1. Trabajos adicionales de preparación de terreno y estructura.  Este 
<Allowance> no incluye los trabajos de preparación de terreno y refuerzo 
y fundido de hormigón estructural según descritos e indicados en los 
Dibujos de Construcción, especificaciones técnicas y Addendums. 

2. Trabajos adicionales de infraestructura pluvial y eléctrica/iluminación.  
Este <Allowance> no incluye los trabajos de infraestructura pluvial y 
eléctrica/iluminación según descritos e indicados en los Dibujos de 
Construcción y Addendums. 
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3. Trabajos adicionales de terminaciones de superficies y pavimentos, 

incluyendo subcontratación de artistas/artesanos (ejemplo: Jaime 
Suarez).  Este <Allowance> no incluye los trabajos de terminaciones de 
superficies y pavimentos, según descritos e indicados en los Dibujos de 
Construcción y Addendums. 

 
TOTAL ALLOWANCES.................................................................... $ 50,000.00 

 
B. The Contractor shall discuss with the Resident Inspector and/or the 

Architect, the procedures he intends to take to realize this Allowance work.  
The Contractor shall not proceed without the approval of the Resident 
Inspector and the Architect. 

 
C. If work has been performed within the parameters of the Allowances, at each 

monthly Application for Payment (certification) compensation to the 
Contractor for these shall be calculated for payment based on precise 
accounting records for this particular work to justify expenditures and receive 
payment for same.  If the work required justifies an increase in the Allowance 
total, an adjustment in the allowance total shall be negotiated before 
proceeding with the extra work. 

 
 
 

END OF SECTION 
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